KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

Mechanical « Electrical « Plumbing e Fire Protection ¢ Value Engineering

P.O. Box 3476 725 Church Street, 7th floor phone: 434-846-6510
Lynchburg, Virginia 24503 Lynchburg, Virginia 24504 fax: 434-846-0005
To: All Document Holders

From: KINCAID ¢ BRYANT

Date: December 5, 2007

Comm. No.:. 07008

Project: Replace Rethermalization and Other Kitchen Equipment at Seven (7) Facilities Statewide
in Virginia
Project Code: 720-07720-001

RE: Addendum No. 5

Gentlemen:

Enclosed for your information is a copy of Addendum No. 5, including clarifications to the Drawings, for
the above referenced project.

Please attach this addendum to all copies of the Contract Documents in your possession so that they
may be brought up-to-date.

Acknowledgment of receipt of this addendum is required on the Bid Form.

Sincerely,
KINCAID ¢ BRYANT

Sl P

David A. Kincaid, PE

Enclosure



KINCAID ¢ BRYANT

Consulting Engineers
A professional corporation

Mechanical « Electrical « Plumbing « Fire Protection « Value Engineering

P.O. Box 3476 725 Church Street, 7th floor phone: 434-846-6510
Lynchburg, Virginia 24503 Lynchburg, Virginia 24504 fax: 434-846-0005
To: All Document Holders

From: KINCAID ¢ BRYANT

Date: December 5, 2007

Comm. No.: 07008

Project: Replace Rethermalization and Other Kitchen Equipment at Seven (7) Facilities Statewide
in Virginia
Project Code: 720-07720-001

RE: Addendum No. 5

At the time of submission of bids, written acknowledgment of receipt of this Addendum by the Bidder shall
be made in the appropriate blank on the Bid Form.

This Addendum has been issued to all Document Holders on record with our office. Bidders shall see
that all Sub-Contractors are properly notified of the applicable provisions herein.

The information in this Addendum supersedes any contradictory information or omission set forth in the
Contract Documents, including all previous addendums.

End of ADDENDUM NO. 5



Addendum No. 5, dated December 5, 2007, to Bidding Documents for Replace
Rethermalization and Other Kitchen Equipment at Seven (7) Facilities Statewide
in Virginia, Plans and Specifications dated October 26, 2007, K+ B File No. 07008,
Project Code: 720-07720-001.

TO: PLAN HOLDERS OF RECORD

FROM: KINCAID ¢ BRYANT, Consulting Engineers
725 Church Street, 7" Floor
Allied Arts Building
Lynchburg, VA 24504

This Addendum forms a part of the Contract Documents and modifies the Plans
and Specifications dated October 26, 2007, as noted below. Acknowledge receipt
of this Addendum on the Bid Form. Failure to do so may subject Bidder to
disqualification.

DRAWINGS

SVTC42: see attached sketches SVTCSK8-SVTCSK14 clarifying schedules and single
line diagram.

END OF ADDENDUM NO. 5
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725 CHURCH ST. 7™FL _ ALLIED ARTS BLDG
LYNCHBURG, VIRGINIA 24504
PHONE: 434-846-6510 FAX: 434-846-0005

KINCAID+ BRYANT

CONSULTING ENGINEERS

MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING

LYNCHBURG

RICHMOND

10800 MIDLOTHIAN TURNPIKE, SUITE 266
WINCHESTER BLDG RICHMOND, VA 23235
PHONE: 804-897-53%0 FAX: 804-897-3393

By: Proj. No.: Rev:
/ B. WILLIAMS 12/5/07 ! A SK No.: SVICSK8
Client:
DMHMRSAS DWG No.: SVTIC42
Project:
07008 DMH RETHERM REPLC-7 SITES Page: 1 of 7
Subject:
! CLARIFICATION OF CATTAGE PANEL R
COTTAGE PANEL R SCHEDULE
VOLTS: 208Y/120
PHASES: 3
WIRES: 4
SOLID NEUTRAL, GROUND BAR
Wi [ COND. . CONN.| TRIP | q
@ NEUT. |GND | SIZE | NO. DESCRIPTION KVA | AMPS
3.00
4 3 | DOCKING STATION 3.00 %
NMV;\’VMWWWAA"'MMV\)
9 /
ACALA A JAJAAAAAAAAAANANANAAAANAAAAAAA A [o
AN 13 A
15 B
17 G
\
| TOTAL CONNECTED KVA \ | 14.40] |
COORDINATE BREAKER AND WIRE SIZES WITH ACTUAL EQUIPMENT PROVIDED
PHASE TO PHASE VOLTS: 208
PHASE TO NEUT. VOLTS: 120
MAIN BREAKER: 100 AMP
LOCATION:
MINIMUM SHORT CIRCUIT RATING: 22K RMS SYM AMPS
| SURFACE MOUNTED
‘@] TRIP | CONN. CKT. WIRE SIZE | COND.|
AMPS | KVA DESCRIPTION NO. [] NEUT. | GND SIZE
A 1.80
B 1.80 |CONDENSER 4
Cl AN~ NNV NN NN NV IV A AN
TRV Y 8
10
CA. 12
Al A AAAAAANAANAAAANTT A A SN A AR AT
B 16
C 18
A BV
| TOTAL AMPS PER PHASE 4 40.0 | 40.0 | 40.0




KINCAID: BRYANT

CONSULTING ENGINEERS
MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING

LYNCHBURG RICHMOND
725 CHURCH ST. 7™FL _ ALLIED ARTS BLDG 10800 MIDLOTHIAN TURNPIKE, SUITE 266
LYNCHBURG, VIRGINIA 24504 WINCHESTER BLDG RICHMOND, VA 23235
PHONE: 434-846-6510 FAX: 434-846-0005 PHONE: 804-897-5390 FAX: 804-897-3393
By: Date: Proj. No.: Rev: /\
B. WILLIAMS 12/5/07 4 SK No.: SVTCSK9
Client:
DMHMRSAS DWG No.: SVTC42
Project:
07008 DMH RETHERM REPLC-7 SITES Page: 2 of 7
Subject:
CLARIFICATION OF COTTAGE WEST PANEL
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KINCAID BRYANT

CONSULTING ENGINEERS

MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING

LYNCHBURG RICHMOND

725 CHURCH ST. 7™FL _ALLIED ARTS BLDG
LYNCHBURG, VIRGINIA 24504

PHONE: 434-846-6510 FAX: 434-846-0005

10800 MIDLOTHIAN TURNPIKE, SUITE 266
WINCHESTER BLDG RICHMOND, VA 23235
PHONE: 804-897-5390 FAX: 804-897-3393

Proj. No.: Rev:
B. WILLIAMS 12/5/07 / 4\ SK No.: SVICSK10
Client:
| DMHMRSAS DWG No.: SVTCA42
Project:
07008 DMH RETHERM REPLC-7 SITES Page: 3 of 7

Subject:
CLARIFICATION OF COTTAGE WEST PANEL
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KINCAID+ BRYANT

CONSULTING ENGINEERS
MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING

LYNCHBURG RICHMOND
725 CHURCH ST. 7™FL  ALLIED ARTS BLDG 10800 MIDLOTHIAN TURNPIKE, SUITE 266
LYNCHBURG, VIRGINIA 24504 WINCHESTER BLDG RICHMOND, VA 23235
PHONE: 434-846-6510 FAX: 434-846-0005 PHONE: 804-897-5390 FAX: 804-897-3393
By: Date: Proj. No.: Rev: /\
B. WILLIAMS 12/5/07 4 SK No.: SVICSK11
Client:
DMHMRSAS DWG No.: SVTC42
Project:
07008 DMH RETHERM REPLC-7 SITES Page: 4 of 7
Subject:
CLARIFICATION OF COTTAGE EAST PANEL
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KINCAID: BRYANT

CONSULTING ENGINEERS

MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING

LYNCHBURG

725 CHURCH ST. 7™FL _ ALLIED ARTS BLDG
LYNCHBURG, VIRGINIA 24504
PHONE: 434-846-6510 FAX: 434-846-0005

RICHMOND

10800 MIDLOTHIAN TURNPIKE, SUITE 266
WINCHESTER BLDG RICHMOND, VA 23235
PHONE: 804-897-5390 FAX: 804-897-3393

By:
B. WILLIAMS

12/5/07

Proj. No.:

Rev: /\
4

SK No.: SVICSK12

Client:

DMHMRSAS

DWG No.: SVTC42

Project:

07008 DMH RETHERM REPLC-7 SITES

Page: 5 of

Subject:

CLARIFICATION OF COTTAGE EAST PANEL
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KINCAID+ BRYANT

CONSULTING ENGINEERS

MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING

LYNCHBURG

725 CHURCH ST. 7™FL _ ALLIED ARTS BLDG
LYNCHBURG, VIRGINIA 24504

PHONE: 434-846-6510 FAX: 434-846-0005

RICHMOND

10800 MIDLOTHIAN TURNPIKE, SUITE 266
WINCHESTER BLDG RICHMOND, VA 23235
PHONE: 804-897-5330 FAX: 804-897-3393
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ENCLOSED NEMA 3R
FUSED SWITCH

By: Proj. No.: Rev:
B. WILLIAMS 12/5/07 A\ SK No.. SVICSK13
Client:
' DMHMRSAS DWG No.: SVTC42
Project:
07008 DMH RETHERM REPLC-7 SITES Page: 6 of 7
Subject:
" CLARIFICATION OF PARTIAL SINGLE LINE DIAGRAM
UL
NEW PAD MOUNTED TRANSFORMER e
2 SETS OF 4 500KCM, IN 3—1/2"C
26 1/2" C. (3) SETS OF 4 350KCM
RCUITS FOR 1" #3/0 G, IN (3) 3°C
\TER AND
HARGER




KINCAID: BRYANT

CONSULTING ENGINEERS
MECHANICAL- ELECTRICAL- PLUMBING - FIRE PROTECTION - VALUE ENGINEERING
LYNCHBURG RICHMOND

T.7™ ARTS BLDG 10800 MIDLOTHIAN TURNPIKE, SUITE 266
% CHH’YQISC":‘HSBURG,F blRéll-?&!'ED%SOf B WINCHESTER BLDG RICHMOND, VA 23235

PHONE: 434-846-6510  FAX: 434-846-0005 PHONE: 804-897-5390 FAX: 804-897-3393

Rev:

By: Date: Proj. No.:
4

B. WILLIAMS 12/5/07

SK No.: SVTCSK14

Client:
DMHMRSAS DWG No.: SVTC42

Project:

07008 DMH RETHERM REPLC-7 SITES Page: 7 of 7

Subject:
e CLARIFICATION OF PARTIAL SINGLE LINE DIAGRAM

4 500 KCM
1 #3 G, IN 3°C

4 500 KCM
1 #3 G, IN 3"C

441, #4G, 2°C
(TYPICAL OF 12)

S WEST EAST
208Y/120| |208Y/120
38, 4W 30, 4W

@313

3P

PARTIAL SINGLE LINE DIAGRAM

R R R R R R R
1120 [208Y/120( |208Y/120( |208Y/120( [208Y/120 208Y/120| |208Y/120| |208Y/120
4W 38, 4W 38, 4W 38, 4W 38, 4W 30, 4W 38, 4W 38, 4W
3P || 100A 3P | | 100A 3P | [ 100A 3P || 100a 3P 100A 3P | [ 100A 3P | | 100A 3P
; MB MB MB MB MB MB MB
\GE  COTTAGE  COTTAGE  COTTAGE  COTTAGE COTTAGE  COTTAGE  COTTAGE
D7 28/29 30/31 32/33 34/35 12/13 14/15 16/17




